



**ADDENDUM NUMBER 1**  
**Bus Shelters and Amenities Installation and Related Services**  
**RFP 18-R06**  
**Date: July 23, 2018**

**MODIFICATION(S):**

This Addendum provides modifications to the issued solicitation.

The original Bid Due Date remains. The original RFP will not be updated and resubmitted. This Addendum 1 serves as official modification to the RFP document.

**Cone of Silence** – Remains in effect until Board of Directors approve Contract Award.

**Revised Documents (Attached):**

1. Cover Page – Changes appear in **red**.
2. Exhibit N – Pricing Schedule. Changes appear in **red**.

**Revised Requirements – (Not Attached):**

1. Exhibit E A.2 Bonding Requirements is waived.

Bonding Requirements are waived as this will be a Task Order based construction project. The FTA allows waiver of Bonding as long as the Task Orders are each below the threshold limit of \$150,000.

2. Exhibit J (DBE) DBE goal is established for this Solicitation at thirteen per cent (13%). All Attachments to Exhibit J are also part of Exhibit J.

**Ben Guida**

---

Senior Purchasing Agent  
**Central Florida Regional Transportation Authority**  
455 North Garland Ave.  
Orlando, FL 32801  
407.254.6226  
[bguida@golynx.com](mailto:bguida@golynx.com)

**Central Florida Regional Transportation Authority  
d.b.a.**



**455 North Garland Avenue  
Orlando, FL 32801**

**REQUEST FOR PROPOSAL (RFP) COVER PAGE – ADDENDUM 1 - REVISED**

**1. SOLICITATION NAME: BUS SHELTERS AND AMENITIES INSTALLATION AND RELATED SERVICES**

**2. SOLICITATION NO: RFP 18 - R06**

**3. ISSUE DATE: 7/13/2018**

**4. FOR INFORMATION CONTACT:**

**NAME: Ben Guida**

**PHONE: 407-254-6226**

**E-MAIL: BGUIDA@GOLYNX.COM**

**FAX: 407-254-6337**

**5. BRIEF DESCRIPTION:**

The removal and installation of LYNX Bus Shelters, Construction of Landing Pads, ADA Ramps, ADA access, Removal and Installation of Bus Shelter Amenities and Related Services.

**6. PRE-PROPOSAL CONFERENCE DATE AND TIME: July 20, 2018 at 9:30 A.M**

**7. LOCATION: LYNX CENTRAL STATION (LCS), 455 NORTH GARLAND AVENUE, 2<sup>ND</sup> FLOOR, ORLANDO, FL 32801**

**Parking Change: [Parking is available at the Orange County Courthouse Garage at 425 North Orange Avenue. Please bring your parking ticket to the lobby of LYNX LCS Building for validation.](#)**

**8. DEADLINE FOR SUBMISSION OF QUESTIONS/CLARIFICATIONS: July 27, 2018 Noon, EST**

**9. SUBMIT PROPOSAL TO THE FOLLOWING ADDRESS:**

Central Florida Regional Transportation Authority (LYNX)  
Attn: Senior Purchasing Agent  
455 North Garland Avenue  
Orlando, FL 32801

**10. PROPOSAL SUBMISSION DUE DATE AND TIME:**

**August 10, 2018 at 2:00 P.M. EST**

**11. SUBMIT WITH PROPOSAL: One (1) Original Proposal, Six (6) Copies, and One (1) Electronic Original Proposal on a USB Flash Drive.**

**12. PROPOSALS WILL NOT BE PUBLICLY OPENED.**

**13. FIRM OFFER PERIOD: Offers shall remain firm for a period of one hundred twenty (120) calendar days from the date specified in Block 10, above or as amended.**

**14. If this Proposal is accepted within the period specified in Block 13, above, the Offeror agrees to fully provide the goods and/or services covered by this solicitation at the prices and timelines specified in the solicitation.**

**15. The following below Exhibits, when indicated with an R, are included in this solicitation and must be completed and returned with your Proposal. Exhibits, when indicated with an X, are included in this solicitation and do not have to be returned.**

<b>X</b>	EXHIBIT A – Solicitation Instructions and Conditions	<b>X</b>	EXHIBIT B – Scope of Work	<b>X</b>	EXHIBIT C – Proposal Evaluation Criteria
<b>X</b>	EXHIBIT D – Terms and Conditions	<b>X</b>	EXHIBIT E – Federally Required Contract Clauses	<b>X</b>	EXHIBIT F – LYNX General Provisions
<b>R</b>	EXHIBIT G – Proposer’s Offer & Guarantees	<b>R</b>	EXHIBIT H – Certification Regarding Debarment	<b>R</b>	EXHIBIT I – Certification Regarding Lobbying
<b>R</b>	EXHIBIT J – Disadvantaged Business Enterprise	<b>R</b>	EXHIBIT K – Certification Regarding Buy America	<b>X</b>	EXHIBIT L– Sample Contract
<b>R</b>	EXHIBIT M – Bid Form References	<b>R</b>	EXHIBIT N – Pricing Schedule <b>ADDENDUM 1 REVISED</b>	<b>R</b>	EXHIBIT O – Non-Collusion
<b>R</b>	EXHIBIT P – No Bid Form	<b>R</b>	EXHIBIT Q - E- Verify		

**16. DBE: There is a 13 % DBE (Disadvantaged Business Enterprise) goal established for this procurement.**

**ADDENDUM 1 REVISED - EXHIBIT N - PRICING SCHEDULE - RFP 18-R06**

**All Prices will be firm for the two (2) year period**

CONSTRUCT REGULAR SHELTER / KIOSK FOUNDATIONS				INSTALLATIONS			
DESCRIPTION	UNIT	Estimated Qty.	COST	DESCRIPTION	UNIT	Estimated Qty.	COST
Construct LYNX 6'x9' Shelter Foundation	EA	50		Install LYNX 6'x9' Shelter	EA	50	
Construct LYNX 6'x13' Shelter Foundation	EA	50		Install LYNX 6'x13' Shelter	EA	50	
Construct LYNX 10'x10' Shelter Foundation	EA	50		Install LYNX 10'x10' Shelter	EA	50	
Construct LYNX 15'x15' Shelter Foundation	EA	50		Install LYNX 15'x15' Shelter	EA	50	
Construct Tolar 9' Non-Ad Shelter Foundation	EA	50		Install Tolar 9' Non-Ad Shelter	EA	50	
Construct Tolar 9' Ad Shelter Foundation	EA	50		Install Tolar 9' Ad Shelter	EA	50	
Construct Tolar 13' Non-Ad Shelter Foundation	EA	50		Install Tolar 13' Non-Ad Shelter	EA	50	
Construct Tolar 13' Ad Shelter Foundation	EA	50		Install Tolar 13' Ad Shelter	EA	50	
Construct Tolar Ad Kiosk Foundation	EA	50		Install Tolar Ad Kiosk	EA	50	
<b>CONSTRUCT RED CONCRETE SHELTER / KIOSK FOUNDATIONS</b>				<b>INSTALLATIONS</b>			
Construct Tolar 9' Non-Ad Shelter Foundation (Red Concrete)	EA	50		Install Bench	EA	50	
Construct Tolar 9' Ad Shelter Foundation (Red Concrete)	EA	50		Install Trash Can	EA	50	
Construct Tolar 13' Non-Ad Shelter Foundation (Red Concrete)	EA	50		Install Bike Rack (Hoop or bollard style)	EA	50	
Construct Tolar 13' Ad Shelter Foundation (Red Concrete)	EA	50		Install Sod - Bahia	SF	50	
Construct Tolar Ad Kiosk Foundation (Red Concrete)	EA	50		Install Sod - St. Augustine	SF	50	
<b>TRANSPORTATION</b>				<b>INSTALLATIONS</b>			
Shelter Transportation Costs To/From Location Designated by LYNX*	EA	50		Install Solar Lighting Unit (for Tolar and LYNX 15 x 15)	EA	50	
Transportation of Benches/Bike Racks/Trash Cans To/From Location Designated by LYNX (Per Site)*	EA	50		Install Timber Retaining Wall	EA	50	
Transportation of Ad Kiosk To/From Location Designated by LYNX*	EA	50		Install Truncated Domes	SF	50	
<b>FOUNDATION REMOVALS</b>				<b>CONSTRUCTION</b>			
Remove Existing 6'x9' Shelter Foundation	EA	50		Saw Cut & Remove Existing Sidewalk	SF	50	
Remove Existing 6'x13' Shelter Foundation	EA	50		Construct 4" Thick Concrete Sidewalk (Including Excavation)	SF	50	
Remove Existing 10'x10' Shelter Foundation	EA	50		Construct 4" Thick Red Concrete Sidewalk (Including Excavation)	SF	50	
Remove Existing 9' Non-Ad Shelter Foundation (Tolar/Decamil/Signal/20-20 Styles)	EA	50		Saw Cut & Remove Existing Curb - Type D	LF	50	
Remove Existing 9' Ad Shelter Foundation (Tolar/Decamil/Signal/20-20 Styles)	EA	50		Saw Cut & Remove Existing Curb - Type F	LF	50	
Remove Existing 13' Non-Ad Shelter Foundation (Tolar/Decamil/Signal/20-20 Styles)	EA	50		Construct Curb - Type D	LF	50	
Remove Existing 13' Ad Shelter Foundation (Tolar/Decamil/Signal/20-20 Styles)	EA	50		Construct Curb and Gutter - Type F	LF	50	
<b>SHELTER &amp; AMENITIES REMOVALS</b>				<b>CONSTRUCTION</b>			
Remove Existing 10'x10' Shelter	EA	50		Saw Cut & Remove Existing Curb - Type E	LF	50	
Remove Existing 6'x9' Shelter	EA	50		Saw Cut & Remove Existing Curb and Gutter - Type B	LF	50	
Remove Existing 6'x13' Shelter	EA	50		Construct Curb-Type E with transitions	LF	50	
Remove Existing 9' Non-Ad Shelter (Tolar/Decamil/Signal/20-20 Styles)	EA	50		Construct Curb-Type B	LF	50	
Remove Existing 9' Ad Shelter (Tolar/Decamil/Signal/20-20 Styles)	EA	50		1' Gravity Wall	LF	50	
Remove Existing 13' Non-Ad Shelter (Tolar/Decamil/Signal/20-20 Styles)	EA	50		2' Gravity Wall	LF	50	
Remove Existing 13' Ad Shelter (Tolar/Decamil/Signal/20-20 Styles)	EA	50		Construct Curb Ramp^	EA	50	
Emergency Shelter Removal Fee**	EA	50		Construct Bollard	EA	50	
Remove Trash Can	EA	50		Clean Fill - Delivered, Placed, & Compacted	CY	50	
Remove Bike Rack	EA	50		Regrade Slope	SF	50	
Remove Bench	EA	50		Rubble Rip Rap	TON	50	
Relocate LYNX Bus Stop Sign	EA	50		Construct DBL 6" concrete mitred end sections	ea	50	
				Construct DBL 6" PVC (SDR 26)	LF	50	
				Inlet protection	EA	50	

Only the above line items will be used in the Proposal Evaluations.

**COMPLETE IN FULL WITHOUT ANY MODIFICATIONS AND RETURN WITH YOUR RESPONSE**

**NIGHT WORK/ADDITIONAL SPECIALTY WORK**

Next Day recycler trucking (including crew)	HRS		
Additional MOT	LS		
Concrete plant opening fee	LS		
Concrete finisher night premium (sidewalks)	SF		
Concrete finisher night premium (shelter slabs)	SF		
Concrete short charge	LS		
GC remobilization fee	LS		
Subcontractor remobilization fee	LS		
Install Silt fence	LF		
GC fee on sub work	percent		
GC fee on GC work	percent		


**COMPLETE IN FULL WITHOUT ANY MODIFICATIONS AND RETURN WITH YOUR RESPONSE**

**Notes**

\* Shelters, benches, wave benches, trash cans, bike racks, and/or Ad Kiosks being picked up for install, or dropped-off for removals will be to a location designated by LYNX. Benches, trash cans, bike racks, etc. will be transported together when possible; pricing reflects taking all such amenities in one trip either to or from the LYNX designated site.

\*\* Fee is added to regular shelter removal fees when a shelter needs to be removed quickly, without advanced notice (i.e. an emergency situation when a shelter has been hit by a vehicle or when there is limited time to remove a shelter).

^ Construct curb ramp cost is cost to form curb ramp to meet ADA and FDOT standards; concrete and curb involved are priced separately.

**LYNX anticipates the purchase of twenty five (25) shelters and related amenities in FY 2019 and approximately twenty five (25) shelters in year two (2). Currently LYNX cannot quantify additional services e.g. removal of shelters, landing pads and amenities; however, they will be required as needed.**